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INSTRUCTIONS TO BIDDERS 

 
Instructions to Bidders applicable to this contract are that given in Section-I of the Standard 

Bidding Document for Procurement of Works. ICTAD Publication No.ICTAD/SBD/03, Second 

Edition, January 2007, published by the Construction Industry Development Authority (CIDA), 

“Savsiripaya”, 123, Wijerama Mawatha, Colombo 07. 

 

This publication will not be issued with the Bidding Document and the Bidder is advised to 

purchase it from CIDA. 

 

Instructions to Bidders shall be read in conjunction with the Bidding Data provided under 

section-5 of the Bidding Document (Volume 2) 

 

Instructions to Bidders will not be a part of the contract.  
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STANDARD FORMS (CONTRACT) 
 

 
 
 
 Letter of Acceptance 
 
 Agreement 
 
 Performance Security 
 
 Advance Payment Security 
  
 Retention Money Guarantee 
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FORM OF LETTER OF ACCEPTANCE 

[LETTER HEADING PAPER OF THE PROCURING ENTITY]  
 
 

 
---------------------------------------- [date] 

 

 

To:  ------------------------------------------------------------------------------------------------------ 

     [name and address of the Contractor]   

 

This is to notify you that your bid dated ------------------- [insert date] for the construction and 

remedying defects of the ------------------------------------------------------------------- [name of the 

Contract and identification  number]  for  the  Contract price of ---------------------[name of 

currency] ---------------------------------------------------[amount in figures and words] as corrected  in 

accordance with Instructions to Bidders and / or modified by a Memorandum of  

Understanding, is hereby accepted. 

 

The adjudicator shall be --------------------------------------- [name and address of the Adjudicator, 

if agreed] / shall be appointed by the Institute for Construction Training and Development 

(ICTAD). 

 

You are hereby instructed to proceed with the execution of the said Works in accordance with 

the Contract documents. 

 

The Start Date shall be:  ------------------------- (fill the date as per Conditions of Contract). 

 

The amount of Performance Security is: ------------------- (fill the date as per Conditions of 

Contract). 

 

The Performance Security shall be submitted on or before --------------------- (fill the date as 

per Conditions of Contract). 

 

Authorized Signature: ---------------------------------------------------------------------                                 

 

Name and title of Signatory:  -------------------------------------------------------------         

 

Name of Agency:  ----------------------------------------------------------------------------                                                                                                                                                                                                 
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FORM OF AGREEMENT 

This AGREEMENT made the ……………...… (day) …….…………………………… (month) 
……………………... (year) between …………………………….…………………. 
……………………………………………………………………………….…………………………………………………………
……………….. (name and address of the employer) (hereinafter called and referred to as the 
“Employer”) of the one part, and ……………………. 
…………………………………………………………………………………………………………. (name and address of 
the contractor) (hereinafter called and referred to as “the Contractor”), of the other part: 
WHEREAS the Employer desires that the Contractor execute....… …………………………. 
……………………………………………………………………………………………….. (name& identification 
number of Contract) (hereinafter called and referred to as “the Works”) and the Employer has 
accepted the Bid by the Contractor for the execution and completion of such Works and 
remedying of any defects therein. 
 
The Employer and the Contractor agree as follows: 
 
1. In this agreement words and expressions shall have the same meanings as are respectively 

assigned to them in the Contract hereinafter referred to. 
 

2. In consideration of the payments to be made by the Employer to the Contractor as 
indicated in this agreement, the Contractor hereby covenants with the Employer to execute 
and complete the Works and remedy any defects therein in conformity in all respects with 
the provisions of the Contract. 

 
3. The Employer hereby covenants to pay the Contractor in consideration of the execute and 

complete the Works and remedy any defects therein, the Contract Price or such other sum 
as may become payable under the provisions of the Contract at the times and in the manner 
prescribed by the Contract. 

 
In Witness whereof the parties hereto have caused this agreement to be executed the day and 
year aforementioned, in accordance with laws of Sri Lanka. 

 
 
 
 
 
 
 
 

In the presence of:  
Witnesses:    

1. 1. Name and NIC No.  ……………………….……………………………… 
   ……………………….……………………………… 
 Signature:  ……………………….……………………………… 
 Address:  ……………………….……………………………… 
   ……………………….……………………………… 

2. Name and NIC No.  ……………………….……………………………… 
   ……………………….……………………………… 
 Signature:   
 Address:  ……………………….……………………………… 

 

………………………………… ………………………………… 
Authorized signature of Contractor Authorized signature of 

Employer 

COMMON SEAL COMMON SEAL 
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FORM OF PERFORMANCE SECURITY 
(Unconditional) 

 
……………………………………………………………… 
(Issuing Agency’s Name and Address of Issuing Branch or Office) 
 
Beneficiary: Ceylon Petroleum Storage Terminals Limited, Oil Installation, Kolonnawa, 
Wellampitiya 
 
Date: …………………………………. 
 
 
PERFORMANCE GUARANTEE NO. : ………………………………………… 
 
We have been informed that ………………………...………………………………………… 
………………………...……………………………………..………… (Name of Contractor) (hereinafter called 
“the Contractor”) has entered into Contract No. ……………...……...…… 
………………………………………………...…..….. (Reference No. of the Contract) dated 
……………………………………………………………………………. With you, for the 
……………………………………………. [ name of the contract and brief description of 
works](Hereinafter called “the Contract”). 
 
Furthermore, we understand that, according to the conditions of the Contract, a performance 
guarantee is required. 
 
 
At the request of the Contractor, we ………………………………………………………… 
…………………………………………………………………….. (name of the agency) hereby irrevocably 
undertake to pay you any sum or sums not exceeding in total an amount of 
…………………………………………………………. (amount in figures) ……….…… 
…………………………………………………………………………………………………………………………………………
…………………….. (amount in words) upon receipt by us of your first demand in writing 
accompanied by a written statement stating that the Contractor is in breach of its obligation(s) 
under the Contract, without your needing to prove or to show grounds for your demand or the 
sum specified therein. 
 
This guarantee shall expire, no later than the ……………. day of ………………….. 20……. (insert date, 
28 days beyond the intended Completion Date) and any demand for payment under it must be 
received by us at this office on or before that date. 
 
 
 
…………………………… 
Signature(s) 
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FORM OF ADVANCE PAYMENT SECURITY 
 
……………………………………………………………… 
(Issuing Agency’s Name and Address of Issuing Branch or Office) 
 
Beneficiary: Ceylon Petroleum Storage Terminals Limited, Oil Installation, 

Kolonnawa, Wellampitiya 
 
Date: …………………………………. 
 
ADVANCE PAYMENT GUARANTEE NO. : …………………….…………………….. 
 
We have been informed that …………………………….………..…………………………… 
……………………………………………….……………..………… (Name of Contractor) (hereinafter called 
“the Contractor”) has entered into Contract No. …………………………………………………….….. 
(Reference No. of the Contract) dated ………………..………. With you, for the 
…………………………………………………… [name of contract & brief description] (hereinafter called 
“the Contract”). Furthermore, we understand that, according to the conditions of the Contract, 
an advance payment in the sum……………………………..……. (amount in figures) 
……………………………………… 
…………………………………………………………………………………………………………………….. (amount in 
words) to be made against an advance payment guarantee. 
 
At the request of the Contractor, we …………………………………………… 
…………………………………………………………………….. (name of the agency) hereby irrevocably 
undertake to pay you any sum or sums not exceeding in total an amount of 
…………………………………………………. (amount in figures) ………….…….…… 
…………………………………………………………………………………………….…… (amount in words) upon 
receipt by us of your first demand in writing accompanied by a written statement stating that 
the Contractor is in breach of its obligation in repayment of the advance payment under the 
Contract. 
 
The maximum amount of this guarantee shall be progressively reduced by the amount of the 
advance payment repaid by the Contractor. 
 
This guarantee shall expire on ………. ………………………………… (Insert date, 28 days beyond the 
expected expiration Date of the contract) 
 
Consequently, any demand for payment under this guarantee must be received by us at this 
office on or before that date. 
 
 
.……………………………………. 
Signature(s) 
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CONDITIONS OF CONTRACT 
 

Conditions of Contract that will be applicable for this Contract is that given in section- 3 of 

the Standard Bidding Document for Procurement of Works “CIDA Publication No. 

ICTAD/SBD/03, Second Edition, January 2007, published by the Construction Industry 

Development Authority (CIDA). 

 

Conditions of Contract shall be read in conjunction with Schedule provided under Section-

5 of the Bidding Document (Volume 2). 
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INVITATION FOR BIDS (IFB)  

 

CEYLON PETROLEUM STORAGE TERMINALS LIMITED 
 

RECTIFICATION OF DAMAGED YARD CONCRETE, ACCESS ROADS AND INTERNAL 
ROADS IN MUTHURAJAWELA TERMINAL 

 
CONTRACT NO: KPR/36/2026 

The Chairman, Department Procurement Committee, on behalf of the Chairman, Ceylon 
Petroleum Storage Terminals Limited, Oil Installation, Kolonnawa now invites sealed 
bids from eligible and qualified bidders for ‘Rectification of damaged yard concrete, access 
roads and internal roads in Muthurajawela Terminal’. Estimate Cost is Rs. 5.0 million. 
                                                                                                                                                      
The scope of work includes removal of all loose particles and debris from potholes and 
damaged areas, re-shaping of damaged edges, supplying, spreading and compacting of ABC, 
supplying, placing and curing of concrete, priming of the compacted ABC surface, applying 
the binding course, and supplying, laying and compacting the asphalt hot mix. 
All work shall be executed as specified in the Bill of Quantities and as directed by the 
Engineer. 
 
The construction period is 120 Calendar Days from the commencement date. 
 

1. Bidding will be conducted through National Competitive Bidding Procedure (NCB). 
 

2. To be eligible for contract award, the successful bidder shall not have been blacklisted and 
shall meet the following requirements  

 
3. Qualification requirements to qualify for contract award include: 

(Proofs shall be submitted along with the bid) 
 
a) CIDA registration required 

   Specialty : Building Construction/Highway Construction 
   Grade  : C8 or Above 
 

b) Experience Requirement 

Experience in successfully completed at least two similar projects involving yard or road 

renovation/construction works, each with a minimum contract value of Rs. 2,500,000.00, 

during the last 5 years.”  

(Documentary evidence, including Certificates of Completion and financial documents, shall be 

provided with the Bid) 

 

c) Schedule of Key Personnel 

01 Nos of Technical Officer possessing a National Certificate in Technology (NCT – Civil) or an 

equivalent qualification with a minimum of two years of experience in yard or road 

renovation, construction works or similar nature. 

4. Interested bidders may obtain further information from the Manager Procurement of the Ceylon 

Petroleum Storage Terminals Limited, (Tele Phone+94 112572156, 5750764 and Tele Fax: +94 

11 2572155 and Email: procure@cpstl.lk) and inspect the bidding documents free of charge during 

mailto:procure@cpstl.lk
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any working days from 0900 hrs to 1500 hrs. at the address given below. However, the bidders 

can inspect the bidding document (excluding drawings) from CPSTL website; www.cpstl.lk . 

5. A complete set of Bidding Documents in English language may be purchased by interested bidders 

on the submission of a written application to The Manager (Procurement), Procurement 

Function, Ceylon Petroleum Storage Terminals Limited, 1st floor, New Administration 

Building, Oil Installation, Kolonnawa from 31.08.2026 until 14.09.2026 during office days 

from 0900 hrs to 1500 hrs.  on the production of the receipt for the payment of Rs. 2,500.00 made 

as non-refundable fee made by cash to the CPSTL. 

6. Bids shall be submitted on the bidding document obtainable from Procurement Function and duly 

filled bidding documents may be sent by post/courier under registered cover or sealed cover to 

reach The Chairman, Department Procurement Committee (Minor), C/o Manager 

Procurement, Ceylon Petroleum Storage Terminals Limited, Procurement Function, 01st 

Floor, New Building, Oil Installation, Kolonnawa, Wellampitiya or could be deposited in the 

tender box kept at the main entrance of CPSTL, on or before 1400 hrs. on 15.09.2026 

7. Bids will be closed at 1400 hrs. on 15.09.2026 and will be opened immediately thereafter at the 

office of Manager Procurement, in the presence of the authorized only one representative of the 

bidder who chose to attend 

8. In case the bidders are unable to submit the original bids as above, they could submit the scanned 

copy of the duly filled bidding documents in PDF format via email to tenders@cpstl.lk to reach 

on or before 1400 hrs. on 15.09.2026 subject to following conditions.  

i. Submission of the bid via email is at own discretion of the bidder.  

ii. If the bidder intends to submit a bank guarantee or bank draft as the bid security (instead of 

a direct deposit to the CPSTL bank account), the original bank guarantee / draft must be 

sent or hand-delivered to the above address by 1400 hrs. on 15.09.2026 

iii. The title and the closing date of the bid shall be indicated as the subject of the email.  

iv.The Size of an email (with attachment) shall be limited to the maximum of 20 MB. In case 

the size of an attachment exceeds 20 MB, the bidder is requested to split the attachments and 

send as separate emails (i.e. 01 of 03, 02 of 03 etc.,).  

v.Direct links to external sites or shared folders (e.g., Google Drive) are strictly prohibited. 

vi. Do not CC or BCC any other official or personal email IDs of CPSTL staff. 

vii. The original bid document must be securely kept and submitted to the Manager 

Procurement upon request. However, the original bid document will only be used for 

filing purposes and not for verification against the e-bid. 

9. Bids shall be valid up to 01/12/2026 from the deadline for Bid Submission. 

 

10. All bids shall be accompanied by a Bid Security of Rs. 50 ,000.00 (Fifty Thousand only). 
Bid Security shall be valid up to 29/12/2026 from deadline for Bid Submission.   
 

11. Public contract registration 
Any of the following party who wishes to submit a bid, shall register himself at the 
Department of Register of Companies www.drc.gov.lk (e-ROC) as per the Public Contracts 

http://www.cpstl.lk/
http://www.drc.gov.lk/
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Act. No 03 of 1987 for every public contract value exceeding Sri Lanken Rupees Five 
Million (LKR 5,000,000) 
 

i. An agent, sub-agent, representative or nominee must be registered prior the closing 
of the Bid/ Tender. 

ii. If the Bid/Tender applicant and the Tenderer/Bidder is the same party must be 
registered prior to the award of the tended. 

 
However, this registration will be verified by CPSTL at the preliminary evaluation of the 
Bids. In case of failure to meet this legal requirement, the Bid shall be rejected. 
 
Contact details of the Register:  Department of Register of Companies, “Samagam Medura” 
No. 400, D R Wijewardhane Mawatha, Colombo 10. Tel.: +94 11 2689208/ +94 111 
26689209 Email. : registar@drc.gov.lk (Contact details may vary from actuals & CPSTL 
does not take any responsibility in this regard). 

 
The Address(es) referred to above is (are) 

 
The Chairman, 
Departmental Procurement Committee (DPC -Minor), 
C/O Manager Procurement, 
Ceylon Petroleum Storage Terminals Limited, 
Procurement Function, 1st Floor, New building,  
Oil Installation Kolonnawa, 
Wellampitiya. 
 
Telephone: +94 11 257 2156, +94 11 257 2155 
Email: procure@cpstl.lk 

 
 

 

 

mailto:registar@drc.gov.lk
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FORM OF BID 
 

Name of Contract: RECTIFICATION OF DAMAGED YARD CONCRETE, ACCESS ROADS 
AND INTERNAL ROADS IN MUTHURAJAWELA TERMINAL 

 
To: The Chairman, 
 Department Procurement Committee, 
 C/O Manager Procurement, 
 Ceylon Petroleum Storage Terminals Limited, 
 Oil Installation Kolonnawa, 

  
      Gentlemen,  
 

1. Having examined the Conditions of Contract given in the Standard Bidding Document-
Procurement of Works[(ICTAD/SBD/03-Second Edition January 2007] Schedule, 
Specifications, Drawings and Bill of Quantities and Addenda for the execution of the 
above named Works,  we/I the undersigned, offer to execute and complete such Works 
and remedy any defect therein in conformity with the said Conditions of Contract, 
Specifications, Drawings and Bill of Quantities and Addenda  for the sum of Sri Lanka 
Rupees………………………...……………………..…………………………………………...………………………
….………………………..………………...……………………………………………… (LKR. 
……………….………….) or such other sums as may be ascertained in accordance with the 
said Conditions. 

 
2. We/I acknowledge that the Bidding Data form part of our Bid. 

 
3. We/I undertake, if our Bid is accepted, to commence the work as stipulated in the 

Contract data and complete the whole of the Works comprised in the contract within 
the time stated in the Contract data. 

 
4. We/I agree to abide by this Bid for the period stated in the Sub-Clause 15 of Instruction 

to Bidders or any extended period and it shall remain binding upon us and may be 
accepted at any time before the expiration of that period. 

 
5. Unless and until a formal Agreement is prepared and executed this Bid, together with 

your written acceptance thereof, shall constitute a binding contract between us. 
 

6. We/I understand that you are not bound to accept the lowest or any Bid you may 
receive.  

 

Dated this…………day of………..2026 in the capacity of ………………………………duly authorized 
to sign tenders for and on behalf of…………………….………………………….. 
………………………………………………………………………………… 

(IN BLOCK CAPITALS) 
 

Signature : ……………………….…………………………… 
Name  : …………………………….……………………… 
Designation : ……………………….…………………………… 
Address : ………………………….………………………… 
 
Witness : …………………………………………………….. 
Signature : ……………………….……………………………. 
Name  : …………………………….………………………. 
Address : …………………………….………………………. 
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Non-collusion Declaration 
  

RECTIFICATION OF DAMAGED YARD CONCRETE, ACCESS ROADS AND 
INTERNAL ROADS IN MUTHURAJAWELA TERMINAL- KPR/36/2026 

  

I, the undersigned bidder/ bidder's representative/ bidder's agent, honestly, truthfully and   

solemnly declare that;   

   

a. I, nor any other member, agent or representative of the firm/ company/ 

corporation/ partnership/ sole proprietorship that I represent, have entered into any 

combination, collusion or similar agreement with any person in connection with the prices 

to be submitted by any person with respect to the invitation for bid;   

  

b. I, nor any person who represents me have acted to prevent any person from submitting a 

bid or to induce any person to refrain from submitting a bid in connection with the 

intention for bid (Bid No. KPR/36/2026); 

  

c. This bid is not submitted in collusion with any other bid and is not made pursuant to any 

agreement, understanding or association with any other person in relation to such bid.   

   

I declare that, I have not received and will not accept any discount, fee, reward, commission or 

anything of value, directly or indirectly, from any person, company or corporation in 

connection with the submission of this bid.   

   

I further declare that, I have not given and will not give any discount, fee, 

reward, commission or anything of value, directly or indirectly, to any person, company or 

corporation in connection with the submission of this bid.   

   

I, taking full responsibility for ensuring the absence of collusion, hereby pledge to abide by fair 

and ethical competitive practices throughout the entire procurement process and to fully comply 

with the relevant Procurement Guidelines issued by the National Procurement Commission.   

   

I hereby declare that all the statements made by me above are true and correct.   

   

   

   

………………………………………   

Signature of the Declarant  

  

  

  

  

  

(Official Seal & Full Address)   
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Qualification Information 
(To be completed and submitted by the bidder, with the Bid) 

 
 

 
Eligibility Requirement 

Bidder’s 
Qualification 

CIDA Registration   

Registration 
number 

 

(attach copies of relevant pages 
from the registration book) 

 

Grade 
 

C8 or above 
 

Specialty 
 

Building Construction/ 
Highway Construction 

 

Expiry Date   
 

Blacklisted Contractors   
Have you been declared as a defaulted contractor by NPA or 
any other Agency?   

 
(Yes/No) 

IF yes provide details   

IF yes provide details   

 
VAT Registration 
Number 

  

SSSL Registration   

Construction Program  (attach as annex) 

Legal status (attach relevant status copies, as annex) 

 
  

Value of similar nature 
projects involving in last 5 
years period (indicate 
only the two largest 
projects) 

1.   Value   Year ……………. 
2.   Value   Year ……………. 
 
(attach copies of Certificate of Completion etc., as annex) 

Technical Officer 
possessing a National 
Certificate in Technology 
(NCT – Civil) or an 
equivalent qualification 
with a minimum of two 
years of experience 

(attach CV and related experience., as annex) 

 

 

Signature of the Bidder:………………………….
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Schedule 

ITB 
Clause 

Conditions of 
Contract 

Clause 
Item 

 
Data 

     
1. 1.1.8 Employer is   Name     : Ceylon Petroleum Storage 

Terminals Limited 
 
Address: Oil Installation,  

Kolonnawa  
                  Wellampitiya 

      
 1.1.10 Engineer is   Name     : Terminal Manager 

Address: Muthurajawela Terminal, 
                   Ceylon Petroleum Storage 

Terminals Limited., 
   Kerawalapitiya. 

1&13 1.1.21 Summary of 
Works 

 The scope of work includes:  removal of all 
loose particles and debris from potholes and 
damaged areas, re-shaping of damaged edges, 
supplying, spreading and compacting of ABC, 
supplying, placing and curing of concrete, 
priming of the compacted ABC surface, 
applying the binding course, and supplying, 
laying and compacting the asphalt hot mix. 
  
All work shall be executed as specified in the 
Bill of Quantities and as directed by the 
Engineer.  

The contractor shall execute the work in a 
manner that does not disrupt CPSTL’s ongoing 
daily operations. The site will be made 
available in phases, as appropriate, to 
facilitate the contractor’s scope of work. 
Wherever feasible, the contractor shall carry 
out parallel activities to ensure timely and 
efficient completion of the work. 
 
Location           : Muthurajawela Terminal. 

 
Contract Name: Rectification of Damaged 

Yard Concrete, Access 
Roads, and Internal Roads 
at the Muthurajawela 
Terminal 
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1. 1.1.12 

 
 
1.1.14 

Start Date 

 

Intended 

Completion 

Date 

 7 Days after the issue of Letter of Acceptance. 

 

Intended Completion Date is The Construction 
period is 120 Calendar Days from the start 
date. 

     
2.  Source of Fund  The source of funds is Ceylon Petroleum 

Storage Terminals Limited (CPSTL) 
     
 2.3 ENGINEER’S 

INSTRUCTIONS 
 This shall be read in conjunction with Clause 2.3 

of General Conditions of Contract. 
 
a) Any additional detail drawings issued to the 

contractor to assist him in his work during 
the course of construction shall not 
constitute a variation if it is given for 
purpose of clarity. 

 
b) The entries made in the Log book 

maintained at the site is taken as sufficient 
notice to the contractor in such matters 
necessary for the day-to-day execution of 
work 

     
3.  Eligibility  The Requirement is CIDA registration 

 Specialty : Building Construction /Highway     
Construction 
Grade        : C8 or above 
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7  Site Visit  Prior to submitting a bid, bidders shall 

familiarize themselves and shall be deemed to 

have done so. 

The bidders shall inform Procurement 
Manager, Procurement Function, Oil 
Installation, CPSTL, Kolonnawa (Telephone: 
+94 11 2572156, +94 11 2572155, Fax: +94 11 
2074299, Email: procure@cpstl.lk) at least 02 
days in advance with their names, NIC 
Numbers/Passport Numbers so that the 
CPSTL will arrange required permits for the 
site visit. 
The bidders are advised to limit the number of 
persons, for the visit, due to the security 
reasons, at Oil Installation Kolonnawa / LBD.  
Site visit will be permitted during 0830 – 1600 
hrs. except Sundays and mercantile holidays. 
The cost of such visits shall be borne by the 
bidder. 

     
12.  Documents of 

the Bid 
 Documents to be submitted with Bids  

The bidders are required to submit the 

following documents and information along 

with the bid. This information will be critical 

for the evaluation of the offer submitted. Lack 

of submission of all the requested information 

shall be a reason for disqualification and finally 

for rejection of the offer. 

     

mailto:procure@cpstl.lk
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 6.1 & 6.2    (a) Proposed Work Programme 
The bidder is required to submit a detailed 
proposed scope of work that the bidder intend 
to perform under each category based on the 
details given under the Section 6 - 
“Contractor’s Scope of Supply” and 
“Contractor’s Scope of Work and 
Specifications”.  Also, a bar chart for the total 
project clearly indicating the various phases of 
the contract. The bidder is deemed to be an 
expert in this field and shall include all the 
activities necessary to be a complete proposal. 
 

a) Experience Requirement 

Experience in successfully completed at 

least two similar projects involving yard 

or road renovation/construction works, 

each with a minimum contract value of 

Rs. 2,500,000.00, during the last 5 years.”  

(Documentary evidence, including 

Certificates of Completion and financial 

documents, shall be provided with the Bid) 

 

b) Schedule of Key Personnel 

01 Nos of Technical Officer possessing a 

National Certificate in Technology (NCT – 

Civil) or an equivalent qualification with a 

minimum of two years of experience in 

yard or road construction works or 

similar nature. 

 
     
13. 10.10 Price 

Adjustment 
 The Contract is not subject to price 

adjustment. 
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16.  Bid Security  The amount of Bid Security shall be for an 
amount of Rs. 50,000.00 Fifty Thousand 
only) from a reputed commercial bank. 
 
The Tender Guarantee should be in one of the 
following forms 
a. A receipt for cash deposit paid to the 

Accountant, Ceylon Petroleum Storage 
Terminals Limited, 1st Floor, New 
Administration   Building, Oil Installation, 
Kolonnawa in favor of the name of the 
Chairman, Ceylon Petroleum Storage 
Terminals Limited. 

b. A Guarantee from an approved Commercial 
Bank operating in Sri Lanka, with the 
authority of a license issued by the Monitory 
Board (Central Bank of Sri Lanka) 

 
Prior to the notification of award, in accordance 

with Clause 16.1, the standstill period and 

applicable appeal process shall be applied as 

follows 

 

The format of the Bid Security (unconditional 
guarantee) included in Section 2, Standard 
Forms. 
The validity of Bid Security shall be till 
29/12/2026 
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30 
 
 
 
 
30.1 

 Award of 
contract 

 Prior to the notification of award, in 

accordance with Clause 30.0, the standstill 

period and applicable appeal process shall be 

applied as follows 

 

STANDSTILL PERIOD & APPEALS  

 

• Intension to award the contract: 

CPSTL shall notify unsuccessful bidders in 

writing, either by post and/or email, regarding 

the DPC’s intention to award the contract to 

the successful bidder  

 

• Standstill Period:  

There shall be a minimum interval of seven 

(07) working days between the submission 

date of the CPSTL notification of the intention 

to award the contract to the successful bidder 

and the actual award of the contract. This 

interval is referred to as the Standstill Period.  

 
    • Debriefing for Unsuccessful Bidders:  

Unsuccessful bidders may request a debriefing 

from CPSTL in writing, either by post and/or 

email, no later than the third (3rd  working day 

of the Standstill Period 

CPSTL shall conclude the debriefing process 

no later than the fifth (5th ) working day of the 

Standstill Period. 

 

It is the sole responsibility of the appellant to 

ensure that the appeal includes all relevant 

supporting documents to substantiate the 

grievance 
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31. 4.4 Performance 
Security 

 Amount of Performance Security required is 5 
% of the Initial Contract Price. 
The form acceptable for the Performance 
Security (unconditional) included in Section 2, 
Standard Forms. 
The Performance Security shall be valid and 
kept alive for 28 days beyond the intended 
completion date. 
The Performance Security shall be from a 

commercial bank with the authority of license 

issued by the monetary board of Sri Lanka 

(Central Bank of Sri Lanka). 

     

 6.1 Working Hours 
 

 i. Normal working hours of CPSTL from 

Monday to Friday is from 0730 hrs. to 1630 

hrs. 

ii. In the work programme Saturday also can 

be considered as a working day and from 

Monday to Friday up to 1830 hrs also can be 

considered as a working hour by the 

contractor. But to work on Saturday and up 

to 1830 hrs the contractor is required to 

obtain prior permission since the offices are 

normally closed on Saturdays. 

iii. However, working on Statutory holidays, 

Sundays and after 1830 hrs. on working 

days will not be permitted. 

iv. Provided always that provision of above (iii) 

    shall not be applicable in the cause of any work 

which it is customary to carry out, outside 

normal working hours by rotary or double 

shifts. 
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 6.2 Programme  If any time should it appear to the Engineer 

that the actual progress of the work does not 

conform to the approved programme, the 

contractor shall produce, at the request of the 

Engineer a revised programme showing the 

modifications to the previously approved 

programme necessary to ensure completion of 

the work within the stipulated time of 

completion. 

Failure on the part of the contractor to submit 

and obtain approval for the revised 

programme may result in the Engineer 

ordering an additional retention of 5% of the 

immediate claim. The contractor shall be 

entitled to release of the retention thus 

withheld from the next claim on obtaining the 

approval of the Engineer for the programme of 

work submitted to the Engineer. 

     
 6.3 Extension of 

time 
 No extension of time will be considered other 

than the adverse weather condition or other 
special circumstances of any kind whatsoever 
which may occur, other than through a default 
of the contractor be such as fairly to entitle the 
contractor to an extension of time for the 
completion of the work.  The contractor shall, 
within fourteen (14) days after the cause for 
delay has risen, deliver to the Engineer full and 
detailed particulars of any claim to extension 
of time to which he may consider himself 
entitled in order that such claim may be 
investigated at the time.  In the event of failure 
on the part of the contractor to act as stated 
herein before shall be forfeited in extension of 
time for the particular event. 

     
 6.4 Late 

Completion 
 The amount to be paid is Rs. 1/500  th of Initial 

Contract Price per Day, subjected to maximum 
of 10 % of Initial Contract Price. 

     
 8.1 Notification of 

Defects 
 The period for Defect Notification is 180 Days 

from Taking Over. 
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 10.3 Interim 
Payment 

 i) Interim payments will be made on 
completion of each category under the “Bill 
of Quantities” in Section -7 

ii) The bid shall be on the basis of Measure & 
Pay Comprehensive 

  Minimum 
amount of 
Interim 
Certificates 

 Rs 1,500,000/= 

     
 10.5 Retention  The amount of retention is 10% of certified 

work done. 
The maximum amount of retention is 5% of 
Initial Contract Price and shall be release at the 
expiry of defect notification period. 

     
 10.12 Advance 

Payment 
 Amount of advance payment shall be 20% of 

initial contract price (less provisional sums 
and contingencies). 
Upon the payment of the advance payment in 
full the Employer shall return the original of 
the advance payment guarantee to the 
Contractor. 
No advance payment will be made in respect of 
constructional plant. 

     
 12.1 Contractors’ 

care of works 
 Special Safety Conditions 

 
i. The work/workers should conform to the 

Fire & Safety rules and regulations of 
CPSTL and they should wear safety belts 
when working at high elevations. 

ii. The contractor shall follow all health and 
safety guidelines issued by Health 
authority. 

iii. Before work of any nature is commenced 



CEYLON PETROLEUM STORAGE TERMINALS LIMITED                            Section 05-Schedule 

Rectification of damaged yard concrete, access roads and internal roads in Muthurajawela Terminal                      31 

   

 

    iv.  in any area it is necessary to obtain 
excavation permits, safety certificates 
and if the work involves sparks or flames 
also a hot work permit from the Fire & 
Safety Section of the CPSTL, 
Muthurajawela depending on nature of 
work. All precautions stipulated in these 
documents must be observed by the 
contractor and his employees.  If the work 
cannot be completed in the period for 
which these documents are valid the 
work shall be discontinued until the 
documents have been renewed. 

v. The Muthurajawela Terminal is a security 
restricted area and all contractors’ 
personnel shall abide by the security 
regulations prevailing and those which 
might be enforced as and when necessary 
due to changed circumstances. 

vi. All contractor’s personnel and their 
vehicles will be required to obtain gate 
passes before enter in to the 
Muthurajawela Terminal. Those who 
possess valid police clearance are eligible 
to obtain gate passes.  

vii. Safety clearances to be obtained before 
enter to the tank farm.  

viii. The contractor shall, except if and so far 
as the contract provides otherwise, 
indemnify the CPSTL against all losses 
and claims in respect of injuries or 
damage to any person or material or 
physical damage to any property 
whatsoever which may arise out of or in 
consequence of the execution of the 
works and against all claims, proceedings, 
damages, costs, charges and expenses 
whatsoever in respect of or in relation 
thereto except any compensation or 
damages for or with respect to: 

 
a. the permanent use or occupation of 

land by the works or any part thereof; 
b. the right of the CPSTL to execute the 

works or any part thereof on, over, 
under, in or through any land; 

c. injuries or damage to persons or 
property resulting from any act or 
neglect of the CPSTL, his agent, 
servants or other Contractors, not 
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being employed by the Contractor,   or 
for or in respect of any claims 
proceedings, damages, costs, charges 
and expenses in respect thereof or in 
relation thereto or where the injury or 
damage was contributed to by the 
Contractor, his servants or agents 
such part of the compensation as may 
be just and equitable having regard to 
the extent of the responsibility of the 
Employer, his servants or agents or 
other contractors for the damage or 
injury. 

 
ix. Only qualified persons shall perform 

electrical installations, repairs and other 
related work. 

x. The first consideration for working on 
any electrical system is to have the circuit 
positively de-energized. All circuits and 
equipment must be considered energized 
until opened, tagged and/or locked 
according to an approved procedure and 
should be proven de-energized by testing 
with an approved testing device known to 
be in proper working order. 

 
xi. Qualified personnel performing such 

tasks as electrical repairs, modifications, 
and tests on energized electrical systems, 
parts, and equipment need to comply 
with the following: 
a. Live parts to which personnel may be 

exposed shall be de-energized before 
the personnel works on or near them, 
unless demonstrated that de-
energizing introduces additional or 
increased hazards or is infeasible due 
to equipment design or operational 
limitations 

b. Work performed on energized 
electrical systems and equipment 
may be done only if a supervisor 
and/or safety professional and the 
personnel performing the work 
determine that it can be done safely. 
Approval should be given for each 
job. 

c. Sufficient protection in the form of 
insulated tools and insulated 
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protective equipment, such as gloves, 
blankets, sleeves, mats, etc., shall be 
used while working on energized 
circuits. 

d. At least two personnel shall be 
present while the work are being 
performed 

 

     
 13.1 (a) Insurance 

cover 
 The minimum cover for insurance of the 

Works and of Plant and Materials is 110% of 
initial Contact Price 

     
 13.1(c) Insurance, 

third party 
 Minimum amount for third party insurance is 

Rs. 1,000,000.00 
     
 13.1 Insurance for 

contractor’s 
Personal 

 Minimum amount for Insurance for 
Contractor’s Personnel is Rs. 1,000,000,00 

     
33. 1.1.11 

 
 
 
 
14.0 

Adjudicator 
 
 
 
 
Resolution of 
Disputes 
 
 
 

 CPSTL does not propose any Adjudicator in 
case of any dispute. An adjudicator shall be 
appointed by the Appointing Authority who 
shall be the Construction Industry 
Development Authority (CIDA).  
 
Fees and types of reimbursable expenses to be 
paid to the Adjudicator shall be on a case-to-
case basis and shall be shared by the 
contractor and the Employer. 50% by the 
Employer and 50% by the Contractor 
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PARTICULAR APPLICATION INCLUDING GENERAL NOTES FOR ICTAD CONDITIONS 
OF CONTRACT 

 
 

A.1: INSPECTION OF SITE AND NATURE OF THE WORK 

 

Bidders are advised to visit the site to acquaint themselves with all existing 

conditions, and the type of work to be done under this contract as no claims will 

be entertained on the plea of want of information due to negligence of their part 

in this regard. 

 

 Particular attention shall be paid to the following: 

(01) Extent and nature of the work to be done 

(02) Site Conditions 

(03) Storage facilities 

(04) Transport Facilities including site access. 

(05) Working conditions 

(06) Limitation of working time 

(07) Strength and stability of the existing structures 

(08) Access to the location 

(09) Ground water table 

(10) Weather during construction period 

(11) Availability of existing services at the vicinity of the proposed work. 

(12) Effect to the existing structures due to the proposed work. 

(13) Transporting handling and re-handling of materials etc. 

(14) Capacities and type of equipment to be used 

(15) Security requirements to be adhered. 

 

 The Rates for all items shall be inclusive of the following: 

 

1. Unless otherwise specified, providing all materials, labour, services, 

machinery, tools and other means of construction including contractor’s 

overheads and profits. 

2. Unless otherwise specified providing, all holes, chasings etc. as directed by 

the Engineer for electrical and all other services and making good the same 

as and when such installations are provided. 

3. Providing sample, tests, specimens etc., for such items of work as required 

by the Engineer. 

4. All necessary scaffolding, handling of materials whether specifically 

mentioned or not in the respective items (and other temporary works etc. 

shoring and formwork). 

5. All builder’s work in connection with Mechanical and Electrical 

Installations unless otherwise specified. 

6. All cost for mobilization and de-mobilization. 
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  ADDITIONAL CONDITIONS OF CONTRACT 
 
Clause A1 :  SKILLED LABOUR & WAGES 

The contractor will be required to pay a fair wage to every section of the 

workers employed by him in respect of the works tendered for and in terms 

of all regulations now in force or which may hereafter come into force, 

relating to the payment of wages to workers. 

 

The contractor will be bound to allow any officer duly authorized by Ceylon 
Petroleum Storage Terminals Ltd to have access to his books, check rolls, 
master-rolls, and other documents relating to labour employed by him in 
connection with the said works 

 
Clause A2 : LATRINES 
 

Contractor’s workmen shall be forbidden to soil the site. Contractor 
therefore shall provide at his own expense all necessary latrines and sheds 
for the use of the workmen at a position approved and maintain same clean 
in sanitary condition and clear away and leave the site perfectly clean on 
completion of the works. The Contractor shall at all times comply with all by 
laws and requirements of the local authorities regarding sanitation. 

 
Clause A3 : BONUS FOR COMPLETION 
 
  There shall be no bonus applicable to this contract. 
 
Clause A3 : EQUIPMENT, PLANT & MATERRIAL 
 

a.  EQUIPMENT AND PLANT - Unless otherwise specified the contractor 
shall furnish all necessary and suitable equipment, plant and labour of all 
description for the safe, speedy and workmanlike execution of all works 
entrusted to him and the Engineer shall have power to order amendment 
to all or any of such equipment etc. If he feels that it is inadequate or 
unsuitable. 

 
b.  REMOVAL OF MATERIALS - Any materials removed from existing 

Building or works during additions, improvements, demolitions, 
alterations, etc. Are to be carefully stacked at the site and are to be 
handed over to the Engineer. The contractor will be held responsible for, 
in the event of any such material being lost, or misplaced, and the 
contractor must refund to the Employer the value of such missing 
materials valued at current rates or prices. 

 
Clause A6: TAXES AND LEVIES  
 

Rate for all items in Bill of Quantities and Day work schedules should not 

be included the VAT and any other Tax or Levy.  VAT Registered Number 

shall be mentioned at the grand summary of Bill of Quantities. 

 



CEYLON PETROLEUM STORAGE TERMINALS LIMITED                            Section 05-Schedule 

Rectification of damaged yard concrete, access roads and internal roads in Muthurajawela Terminal                      36 

   

 

Clause A7: ANALYSIS OF RATES 
 

Tenderers shall submit an analysis of rates for any item or items if called 
upon to do so by the Engineer in an event of a dispute.  The Engineer’s 
assessment will be the final. 

 

Clause A8: SAMPLES 
 

Rates of all items shall be inclusive of providing samples, when requested 
by the Engineer for the approval.  No extra payments will be allowed for 
submission of samples and for samples rejected by the Engineer. 

 
 
Clause A9: DIMENSIONS 
 

All dimensions for the items stated in this Bill of Quantities, Drawings and 
Specifications should be checked at the site by the Contractor prior to 
commencing all such work.  In the event of any discrepancies, the 
Contractor is advised to inform the Engineer for necessary instructions, 
well in advance prior to commencing ordering, fabrications etc.. Of such 
items. 
 

Clause A.11: DEVIATION FROM STANDARD METHOD OF MEASUREMENT 

The items in the Bill of Quantities have been measured generally according 

to the STANDARD METHOD OF MEASUREMENTS - SLS 573 (1999) 
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SPECIFICATIONS 

 
The works under this contract shall be executed in accordance with the Specifications 

given in the following documents issued by the Construction Industry Development 

Authority (CIDA), “Savsiripaya”, 123, WijeramaMawatha, Colombo 07. 

 

Publication No.   Description 

 

SCA/4/I    Specifications for Building Works (Vol. I) 

Third Revision, July 2004 

 

SCA/4/II    Specifications for Building Works (Vol. II)  

Second Revision, Oct 2001 

    

SCA/8 Specification for Electrical and Mechanical Works 

associated with Building and Civil Engineering, 

Sri Lanka, Second Edition, August 2000 

 

 

It is implied that the eligible Bidders are fully acquainted with the above Documents and 

therefore, those will not be issued to the Bidders under This Tender. 

 

However, Bidders may purchase the same, if necessary, from CIDA, “Savsiripaya”,123, 

WijeramaMawatha, Colombo 7. 
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6.1.        Scope of Supply by CPSTL 
 

6.1.1 Construction Utilities 

Electricity and water connections would be provided by CPSTL on request of 

contractor and relevant connection, usage, maintenance and disconnection cost 

would be charged from the contractor as per meter/estimate. However, it is 

contractor’s responsibility to ensure that available power and water source are 

adequate to complete the work. If the power and water sources are insufficient or 

interrupted by authorities, the contractor has to maintain continuous supply for 

the work at his own cost. The Engineer shall estimate the bill on above basis in 

occasions the power supply is provided without a meter. 

i. The electrical power supply is available to the contractor subjected to 

following conditions. 

ii. CPSTL shall provide only the power supply tapping point with a meter at the 

nearest switch room. 

iii. Contractor shall use his own feeder cables and temporary power 

distribution board sufficiently rated to power the equipment and machinery 

used at site, conforming to CEB regulations in consultation / supervision of 

Electrical Engineer of CPSTL 

iv. The maximum power CPSTL shall supply is 63A, 400V, 50Hz, 3 Phase. 

v. Contractor’s power distribution board should consist of adequate over 

current and earth leakage protective devices for safety of men and 

machinery. 

vi. Contractor shall install the feeder cables from the metering point up to the 

temporary power distribution board as per the instruction & approval of the 

CPSTL Electrical Engineer. 

vii. It is the responsibility of the contractor to maintain his switch gear and cable 

network in good condition, so as to provide, complete safety to men and 

machinery. 

viii. The whole electrical installation of the contractor should conform to IET 

wiring regulations (17th Edition) published by the Institution of Engineering 

and Technology (I.E.T), London. 

ix. The electricity charge shall be deducted from the Final Bill of the Contractor. 

x. A fixed charge of Rs. 3,000/= one-off payment and a consumption charge as 

per applicable tariff rate for the concerned period shall be deducted as the 

electricity charge. 
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6.2. Contractor’s Scope of Supply 

 Contractor shall supply construction equipment, materials, consumables and 

other requisites as follows; 

6.2.1 Supply of all materials, fittings and accessories for successful completion of the 

project. 

i. Full conformance with engineering design criteria, design concepts and 

performance requirements. 

ii. Physical dimension requirements to satisfy the space limitations, indicated 

on the drawings. 

6.2.1 Supply of all consumables such as concrete cutting discs, drill bits fuel, 

lubrication, temporary erection materials, erection material, and all other 

consumables necessary for the proper Supply of all construction machines, 

equipment and tools such as air compressors, excavator, compactors and tools 

where necessary. 

6.2.2 All direct requirements for field equipment such as fuel, oil etc. the contractor 

intends to mobilize at site. 

6.2.3 Supply of all inspection and testing equipment to perform necessary inspection 

and testing. 

6.2.4 All drawings, method statements, time schedules, as built drawings and other 

related documents shall be prepared and submitted by the contractor.  

6.2.5 All materials and equipment supplied by the contractor are subjected to approval 

by the Engineer. 

6.2.6 The Contractor shall submit the performance bond and insurance covers as per 

Schedule in Section – 5. 

6.2.7 Quality assurance records shall be maintained by the contractor and a copy of 

these records shall be given to Engineer upon completion of each job. 

6.2.8 Contractor should provide required safe access and relevant facilities for the 

Engineer and Engineers representative to attend any inspection related event. 

  

6.2.9 Safeguarding the Materials and Equipment 

6.2.10 CPSTL shall not be responsible for theft damage or loss of any of the materials and 

equipment during the construction/installation. Materials and equipment shall be 

covered and protected against dirt, water, moisture, sand and chemical or 

mechanical injury. 

6.2.11 Contractor shall provide all facilities and for their employees to adhere in to 

Health Guidelines issued by the government during the execution of the contract. 

Contractor shall provide medical test reports and vaccination details of their 

employees whenever requested by CPSTL 
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6.2.12 Samples 

Samples of all the materials, fittings and accessories should be handed over to the 
Engineer and approval obtained before commencing the work. The work shall be 
carried out using approved fittings and accessories. 

 

6.3. Contractor’s Scope of Work and Specifications 
 

6.3.1 Site cleaning 

The worksite shall be cleaned before commencement, during execution, and after 
completion of work.  Repairs shall be performed while operations continue, and 
the yard and roads shall be released part by part. Debris, removed material, 
demolished waste, and consumable enclosures shall be disposed of at a location 
specified by CPSTL inside the Muthurajawela Terminal or as directed by the 
Engineer, and usable material shall be handed over to the CPSTL stores, with 
special attention given to keeping the site clean and tidy. 

 
6.3.2 Excavation/Demolition 

 
Excavation work includes, 
 

i. Trimming and levelling edges, bottom face of excavation.     

ii. Compaction and testing of excavated area where necessary as directed by 
Engineer 

iii. Keeping all excavation free from storm water and/or percolating water as 
required or directed by the Engineer to keep excavation dry.  

iv. Necessary Planking and strutting. 

v. Disconnecting and removing of underground pipe lines and take necessary 
care to avoid damage to such pipes.     

vi. Debris and excavated material shall be transported and stack at proximity 
location within CPSTL premises as directed by the Engineer.    

vii.  Dewatering including pumping out water up to the nearest manhole in the 
existing drainage system. 

viii. Working space where necessary.  

ix. It is contractor responsibility to take necessary safety precaution to avoid 
the damages to adjacent structures while carrying out the excavation and 
demolition work 

x. If excavated material is suitable for backfilling, it should be properly stacked 
and cover as a manner to reuse the same. 

xi. Bulking after excavation using available material. 

xii. Remove usable material should be handed over to CPSTL stores 
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xiii. Excavation work for foundation, drains and manholes etc. shall be backfilled 
after completing the work  

       
6.3.3 Concreting work  
 

i. Mixing, handling, depositing, hoisting into position, compaction, and curing of 

concrete shall be carried out in accordance with the relevant standards and as 

directed by the Engineer  

ii. Compressive strength of concrete and consistency of fresh concrete shall be 
tested according to method of testing defined as BS standards. 

iii. Cement, sand, aggregates shall comply with relevant standards and free 
from impurities. 

iv. Fine aggregate is pure river sand 

v. Maximum aggregate size shall be 19 mm  

vi. Minimum clear cover shall be provided for reinforcement. Cover block shall 
be casted as direction of engineer. 

a) If underground, 50 mm 
b) If above ground, 40 mm or directed by the Engineer. 

vii. Fresh concrete shall be protected from adverse weather conditions.  

viii. Water cement ratio shall be kept specific standard value. 

ix. Concrete work shall include forming joints between new concrete and old 
concrete as per the specifications and directed by engineer 

x. The volume proportions for concrete mixes are (C20) in 1:2: 4 respectively. 
 
6.3.4 Formwork 

Formwork for concrete construction shall be of plywood sheet or smoothed 

timber plank (smooth surface without irregularities) and shall be erected true to 

line, levels, and vertically, to the required shapes and sizes, and shall be of suitable 

design and substantial and rigid construction so as to prevent deformation due to 

the placing and compacting of concrete and any incidental loading; all formwork 

shall be constructed so that no grout leaks out during concreting. Formwork shall 

be provided with adequate walings, struts, braces, ties, and clamps so as to 

maintain the dimensions, lines, and levels shown on the drawings during the 

entire operation of placing and compacting concrete, and to prevent any sagging 

exceeding 3 mm under the weight of wet concrete and any other superimposed 

loads to which it may be subjected during construction. The Contractor shall 

provide sufficient formwork to ensure adequate progress of the work, and the 

Engineer may direct the Contractor to provide, at the Contractor's expense, such 

additional formwork as the Engineer may deem necessary if, in the Engineer's 

opinion, the proper progress of the work is retarded by its absence. 

i. All necessary boardings, supporting, application of mould oil as required, 
erecting, framing, cutting angles, cleaning, wetting, and treatment before 
placing concrete. 
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ii. Lines and levels of formwork shall be maintained. 

iii. All formwork shall be of plywood sheet or smoothed timber plank (smooth 
surface without irregularities) with adequate thickness. 

iv. Grout leak shall be prevented. 

v. Formwork shall be measured by the net contact surface between concrete 
and formwork. 

 
6.3.5 Reinforcement 

i. The size of reinforcement rods described in the drawing or 
elsewhere shall be the minimum size and the rolling margin and any other 
tolerance shall be wholly above this size.  Hooks and laps shall be measured with 
the quantities. 

ii. Reinforcement shall be bent cold by applying a slow even pressure on an 
approved type of bending apparatus. 

iii. Re-bending of incorrectly bent bars shall not be attempted. 

iv. Reinforcements shall conform to B.S. 4449 and having minimum 
characteristic strength of 500N/mm2 for high yield steel & 250 N/mm2 for 
mild steel. (Lanwa or equivalent)  

v.  Rate shall include for supply, cutting, bending, fabrications & placing in 
position, holding and supporting including temporary fixing support 
hangers & 16/20 binding wire ties, stools, spaces and chairs 

vi. Wire brushing & cleaning if necessary or as directed by the Engineer. 

vii. All reinforcement shall be free of dirt, oil, paint or loos rust before fixing in 
position and shall be brushed with a stiff wire brush if so, directed by the 
Engineer. 

viii. Minimum covering, lap length and anchorage length shall be provided to all 
reinforcement as standard specification or as shown in drawing. 

 
6.3.6 Aggregate Binding Course (ABC) 

 
Thickness of a compacted layer shall not be exceeded 150 mm and shall be tested 
for compaction. Minimum degree of compaction shall not be less than 98%. 
Engineer shall decide whether testing is required or not base on site condition. 
Before placing ABC, excavated ground surface shall be properly compacted to 
95% and tested.  All material, machineries and testing procedures shall be 
complied with Road Development Authority’s (RDA’s) relevant specifications and 
appropriate compaction equipment shall be chosen to achieve required 
compaction. Prior approval shall be taken before delivery the material to site 
from the Engineer. The compacted quantity is measured. 
 

6.3.7 Asphalt Concrete, prime coat and tack coat 
 
Mix design and application shall meet the standard specification of Sri Lanka 

Road Development Authority. 
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PREAMBLE TO THE BILL OF QUANTITIES 
 
GENERAL 
 
1. This Bill of Quantities contains pages numbered from 42 to 47 Tenderers are 

requested to see that no page is missing, no duplicated and that all TRADES are 
carried to SUMMARY at the end of the Bill of Quantities. 
 

2. The Conditions of Contract, the Specifications are to be read in conjunction with the 
Bill of Quantities. 
 

3. The cost of complying with all conditions, obligations and liabilities described in the 
Conditions of Contract, Specifications and the Bill of Quantities including all overhead 
charges and profit in carrying out the work as shown on the Drawings shall be 
deemed to be spread over and included in the prices of sums stated by the Bidder in 
the Bill of Quantities unless separately measured. 
 

4. If the Bidder fails to price any items in the Bill of Quantities, then the cost of the work 
under such items shall be held to be spread over and included in the prices given 
against other items of work. 

 
5. The quantities set out in the Bill of Quantities are provisional and cover the 

approximate scope of the work anticipated to be performed by the Contractor.  The 
actual quantities used for final measurement purposes will be determined by the 
Engineer by measurement of the work completed by the Contractor. 
 

6. Where trade names, brands and or Catalogue Numbers are referred to, sole 
preference to any material or equipment is not intended.  Any other material or 
equipment may be used, provided that the characteristics of type, quality, 
appearance, finish, method of construction and / or performance is superior to the 
specified. 
 

7. Whenever the method of measurement is not clear from the documents available, the 
principles as given in the Sri Lanka Standard 573, 1999 [Revision] Method of 
Measurement of Building Works shall be applicable. 

 
8. Selected tenderer shall comply with the arrangement of work in the buildings and 

be ready to work part by part as required by the Authorities of the Employer. 
 
9. The unit and lump sum prices of the Bill of Quantities (referred to as the Contract 

Rates) shall, except in so far as is otherwise provided for under the Contract, be 
deemed to cover all obligations set out in the Contract, and all matters or things 
necessary for the proper completion and maintenance of the Works, and shall be fixed 
and binding upon the Contractor. 

 
10. Unit prices when applied to the quantity of work performed under the Contract shall, 

and other sums specifically determined under the provisions of the Contract, 
constitute full remuneration to the Contractor under the Contract. 
 

11. Each item shall be priced by the Tenderer in Sri Lanka Rupees. 



CEYLON PETROLEUM STORAGE TERMINALS LIMITED                            Section 07-Bill of Quantities 

Rectification of damaged yard concrete, access roads and internal roads in Muthurajawela Terminal                      46 

   

 

12. Rates for items in this Bill of Quantities shall be inclusive for hauling, transporting, 
loading, unloading, spreading, heaping, supporting, scaffolding, welding, and for laps, 
unless otherwise specifically stated. 

 
13. Unless otherwise specifically stated in Bill of Quantities or herein, the following shall 

be deemed to be included with all items: - 
 

i. Labour and all costs in connection therewith. 
ii. Materials, goods and all costs in connection therewith. 

iii. Tools, plants, hoisting plants and all costs in connection therewith. 
iv. Waste of materials. 
v. Square cutting. 

vi. Establishment charges, overhead charges and profit. 
vii. All setting out works. 

viii. For providing of method statements, calculations, proposals by Contractor, 
shop drawings 

ix. Complying with regulations of the Municipal Council and/or any other 
relevant authority under which particular item of work is to be executed 
unless otherwise   included in the preliminaries 

x. Protecting and clearing. 
xi. In addition to above, the rate for item of work in substructure shall include 

for the   works at depth extending below ground water table where 
applicable including excavation under water, removal and disposal of 
mud, stand and preparation of place to a condition suitable for proper 
execution of the work. 

 
14. If Bidders are anticipating to give any discount, it shall be marked separately in the 

space allocated in the summary of Bill of Quantities. Provisional Sums shall not be 
considered when calculating discount. 
 
 

15. All materials used in the Works shall be of the best quality of their respective kinds as 
specified and shall be obtained from sources and suppliers approved by the Engineer 
and shall comply strictly with the tests prescribed or, where tests are not laid down in 
this Specification, with the requirements of the latest issue of the relevant British 
Standards or other Standards approved by the Engineer. 

16. Metric units are used throughout the Bill of Quantities for measurement purposes 
unless otherwise indicated. Abbreviations used in the Contract are as follows: - 

 
L.S.  - Lump Sum 

P.S.  - Provisional Sum 

m  - Metre 

m2  - Square metre 

kg  - kilograms 

nr  - Numbers 

Rs.   Cts. - Sri Lankan Rupees and Cents 

m3  - Cubic metre  

CEYLON PETROLEUM STORAGE TERMINALS LIMITET 
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JOB : RECTIFICATION OF DAMAGED YARD CONCRETE, ACCESS ROADS AND INTERNAL 

ROADS IN MUTHURAJAWELA TERMINAL 

ITEM DESCRIPTION UNIT  QTY RATE 
AMOUNT 

(Rs.) 

 

Important  
Contractors are strictly advised to visit 
the site & follow the given details, sketch 
drawings, specifications before bidding & 
before commencing the works. If any 
discrepancies should be forwarded to the 
Terminal Manager, Muthurajawela 
Terminal, CPSTL before bidding & 
commencement of such works. 
Construction works to be carried out 
without damaging existing drains, pipes 
and other CPSTL property. If some 
damage occur, contractor should repair 
by own cost according to the Engineer's 
or his representative's instructions.  

    

1 
Gauge 750 polythene damp proof membrane 
with 6" laps laid under floors. m2 330   

2 

Supply and placing of grade 20 rapid 
hardening concrete in to damaged areas. A 
suitable admixture should be added to get 
early strength within 5 days. Rate shall 
include cleaning of damaged area, making 
the edge perpendicular to the surface. The 
sub base should be compacted using suitable 
compactor. All required tools and other 
equipment shall be supplied by the 
contractors. 

m3 60 
    

150,000
.00  

         
150,000.00  

3 

Supply & fixing smooth formwork shall be in 
plywood sheet or smoothed timber plank 
(smooth surface without irregularities) with 
adequate thickness. 

m2 50 

  

4 

Supply, laying and compact up to 98% of 
Aggregate Base Course (ABC). 
                 
Note:                                                                                                                                                                                                                                                                                                  
a). Quantity is measured in compacted 
volume                         
 b). Composition of ABC shall be met 
relevant standard which complied to 
RDA specification.                                                                                                                                        

m3 60   

5 
Preparing of ABC surface, cleaning 
properly, applying of Bitumen emulsion 

m2 330   
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ITEM DESCRIPTION UNIT  QTY RATE 
AMOUNT 

(Rs.) 

CSS1 for prime coat at the rate of 0.5- 1.0 
ltr/sq.m 

6 

Supplying and applying tack coat with 
bitumen emulsion CRS1 at the rate of 0.5-
1.0 ltr/sq.m after properly removing of 
all dust and surface shall be completely 
dried. 

m2 330 

  

7 

Supplying & laying (using paving 
machine or manually) and compact 
(98%, average thickness 50 mm) asphalt 
wearing course. Compaction of wearing 
course shall comply with RDA 
specifications. It is required to ensure 
that surface levels shall be even and 
water should not stagnate on the surface. 

ton 60 

    

  Total Amount carried to summary    
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CEYLON PETROLEUM STORAGE TERMINALS LIMITET 

JOB : RECTIFICATION OF DAMAGED YARD CONCRETE, ACCESS ROADS AND INTERNAL 

ROADS IN MUTHURAJAWELA TERMINAL 

 
 

 SUMMARY 

 Sub Total - 1 = .................................................... 

 Less Any Discount = .................................................... 

                Sub Total - 2   

 Add SSCL (If Applicable) = .................................................... 

 SUB TOTAL – 3(CARRIED TO FORM OF BID) = .................................................... 

 Add VAT (If Applicable) = .................................................... 

 Grand Total = ....................................................  

 
VAT registration No  :………………………   SSCL Registration No :………………………… 

[Please attached copy of the SSCL registration & copy of the VAT registration (if applicable)] 

 

 

Total Amount in words :  ………………………………………………………………  

(without VAT)  

 

Name of Bidder    :  ………………………………………………………………  

Address    :  ……………………………………………………………… 

     ……………………………………………………………… 

Contact No : ………………………………… email : ……………………………… 
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DAY WORK SCHEDULE 
LABOUR 
 
The contractor shall state below, the rate per hour irrespective of public holidays, etc. required 
for work ordered to be executed as Day work at the site of the works. 
 
Day work rates quoted below shall also cover all the expenses of the contractor such as 
supervision, repairing and maintaining the tools necessary to each class of workman and 
particularly his profit & overhead expenses without any Taxes and / or Levies.  
 

 
 

DESCRIPTION OF LABOUR GRADES 
RATE PER HOUR 

Rs. 

I Mason  

II Carpenter  

III Painter  

IV Plumber  

V Electrician  

VI Welder  

VII Unskilled Worker  

   

 Any Other Grades  

VIII   

   

   

 
 
 
PLANT & EQUIPMENT 

 
The contractor shall state below, the rate per hour for use of plant in good working condition and 
include for the cost of fuel, lubricants, transport to and from site wages & allowances of the 
operators, any other expenses and contractor’s profit & overheads without any taxes and / or 
Levies. 
 

  
DESCRIPTION OF PLANT & EQUIPMENT 

 

 
RATE PER HOUR 

RS. 
I Welding Plant  

II Concrete Breaker 1000 W  

III Angle Grinder 4 ½ ‘’  

VI   
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FORM OF BID SECURITY 
 

[this Guarantee form shall be filled in accordance with the instructions indicated in 
brackets] 
---------------------------------------------------------- [insert issuing agency’s name, and address of 
issuing branch or office] 
 
Beneficiary: Ceylon Petroleum Storage Terminals Limited, Oil Installation, 

Kolonnawa, Wellampitiya 

 

Date: ---------------------------- [insert (by issuing agency) date] 
 
BID GUARANTEE No.: -------------------------- [insert (by issuing agency) number]  
 
We have been informed that ---------------------------------------------------------------------------
--- [insert (by issuing agency) name of the Bidder] (hereinafter called "the Bidder") has 
submitted to you its bid dated  -------------------[insert (by issuing agency) date] 
(hereinafter called "the Bid") for the    …………………………………. of [insert name of Contract] 
under Invitation for Bids No. -------------- [insert IFB number] (“the IFB”).  
 
Furthermore, we understand that, according to your conditions, Bids must be supported 
by a Bid Guarantee. 
 
At the request of the Bidder, we ----------------------------------------------- [insert name of 
issuing agency] hereby irrevocably undertake to pay you any sum or sums not exceeding 
in total an amount of ------------------- [insert amount in figures]  --------------------------------
----------------------  [insert amount in words] upon receipt by us of your first demand in 
writing accompanied by a written statement stating that the Bidder is in breach of its 
obligation(s) under the bid conditions, because the Bidder: 

 
(a)  has withdrawn its Bid during the period of bid validity specified; or 

(b)  does not accept the correction of errors in accordance with the 
Instructions to Bidders (hereinafter “the ITB”); or 

(c)  having been notified of the acceptance of its Bid by the Employer during the 
period of bid validity, (i) fails or refuses to execute the Contract Form, if required, 
or (ii) fails or refuses to furnish the Performance Security, in accordance with the 
ITB. 

 
This Guarantee shall expire:  (a) if the Bidder is the successful bidder, upon our receipt 
of copies of the Contract signed by the Bidder and of the Performance Security issued to 
you by the Bidder; or (b) if the Bidder is not the successful bidder, upon the earlier of (i) 
the successful bidder furnishing the performance security, otherwise it will remain in 
force up to ---------------- (insert date) 
 
Consequently, any demand for payment under this Guarantee must be received by us at 
the office on or before that date. 
 

__________________________________________ 
[signature(s) of authorized representative 
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CHECK LIST FOR BIDDERS 

 
Bidders are advised to fill the following table. 
 

ITEM 
ITB 

Clause 
YES 

(tick) 
REFERENCE 

Form of Bid 

Addressed to the Employer? 18   

Completed? 18   

Signed? 18   

Bid Security 

Address to the Employer? 16   

Format as required? 16   

Issuing Agency as specified? 16   

Amount as requested? 16   

Validity 28 days beyond the validity of Bid? 16   

Qualification Information 

All relevant information completed? 4   

Signed? 4   

Addendum 

Contents of the addendum (if any) taken in to 
account? 

10   

Bid package 

All the documents given in ITB Clause 12 
enclosed in the original and copy? 

12   

ITB Clause 19 followed before sealing the Bid 
package? 

19   

 


