

DESIGN, SUPPLY, INSTALLATION AND COMMISSIONING OF INTEGRATED CENTRAL COMMAND AND CONTROL SOLUTION WITH IP BASED VIDEO SURVEILLANCE AT CPSTL OIL INSTALLATION, KOLONNAWA

BIDDING DOCUMENT (Volume 2)

Employer:

Ceylon Petroleum Storage Terminals Limited, Oil Installation, Kolonnawa, Wellampitiya, Sri Lanka.

August 2018

CONTENTS

	Page No
VOLUME- 02	
Section VII (b),-Form of Design/Technical proposal	5 - 6
Section VIII (b),-Schedules related to Design & Technical	7 - 14
(Schedule B1to B7)	
Section IX,-Drawing	15 - 16

Page
5 - 6
7 - 14
15 - 16

Section VII (b)

Form of Design and Technical Proposal

FORM OF DESIGN / TECHNICAL PROPOSAL

NAME OF CONTRACT: Design, Supply, Installation and Commissioning of IP Based Integrated Central Command and Control Solution with Video Surveillance at CPSTL Oil Installation Kolonnawa

To: Ceylon Petroleum Storage Terminals Limited, Oil Installation, Kolonnawa, Wellampitiya.

We have examined the Conditions of Contract, Employer's Requirements, Schedules, and Addenda Nos. for the execution of the above-named Works.

We accordingly offer to design, execute and complete the said Works and remedy any defects, fit for purpose in conformity with these Bidding Documents and the enclosed proposal. We are hereby submitting our Bid, which includes this Design/Technical Proposal, Preliminary Information and a Financial Proposal sealed in separate envelopes.

We understand that you are not bound to accept the lowest offer or any other bid you may receive.

Signature of the persons duly authorized to sign documents for and on behalf of Address:

Company Seal:

Section VIII (b)

Schedules-related to Design and Technical Proposal

("B" Schedules)

Schedule B1 - Comments and Suggestions on Employer's Requirements

(enclose this schedule in envelope marked, "Envelope 2-Design and Technical Proposal")

Bidders may include observations made on Employer's Requirements and any suggestions for consideration

Schedule B2 - Contractor's Proposal

(enclose this schedule in envelope marked, "Envelope 2-Design and Technical Proposal") Sheet 1 of

> This schedule should be complete considering all the requirements given in the Employer's requirements, including design criteria, specifications and technical data (use additional pages if necessary)

Schedule B3 - Team Composition and Task Assignment

(enclose this schedule in envelope marked "Envelope 2 - Design and Technical Proposal)

A. Design Staff

Name	Position	Task

B. Construction Management

Position	Task
	Position

Schedu	ile B4 - Curriculum Vitae of Key Staff
(enclose Curriculum Vitae i	(To be submitted for each of key staff) n envelope marked, "Envelope 2 - Design and Technical Proposal")
Proposed Position :	
Name of Staff :	
Profession :	
Date of Birth	
Membership in Processional Societies :	
Key Qualifications :	Give an outline of staff member's experience most pertinent to tasks or assignment. Describe degree of responsibility held by staff member on relevant previous assignments and give dates and locations. Use about half a page.
Education :	
Employment Record :	
Certification :	I, the undersigned, certify that to the best of my knowledge and belief, the information is correct.
Signature of staff Member	Date

	(enclo	Sch se this schedule i	nedu in env	l e H velop	35 - be ma	Tim arked	e Sc 1, "Ei	hed nvelo	ule f	f or I 2 - D	Key esign	Staf 1 and	f Tec	hnic	al Pr	opos	al)	
									Mon	ths	(in tl	he F	orm	of a	Bar	Cha	rt)	
Name	Position	Activities	1	2	3	4	5	6										Number of Months

Full-time :

Part-time :

	(encl	Sched ose in	ule B6 envelop	- Wor be mark	k Prog ed, "Er	ramme velope	e (Desi 2 - Des	g n Rela ign and	ated Ao l Techr	c tivitie s	s) oposal)		
					(1st,	2nd et	c. are m	onths f	rom the	e Start 1	Date)		
Design Activity	1st	2nd	3rd	4th	5th	6th							


(anal			B7 - V									mogal)			
(elici	ose this	seneu		livelope								posar)	Sh	eet 1 o	f
					(1st,	2nd etc	e. are m	onths f	rom the	e Start 1	Date)				
Construction Activity	1st	2nd	3rd	4th	5th	6th									

Section IX

Drawings

Drawing List

Drawing Title	Drawing Number
Site Layout	1



Description		Qty (No		
		Weather In Proof	ndoor	Total
PTZ Camera		Pwp 38		38
Fixed Camera	Fexd 16		Find 04	28
Access Switch				09
Fiber Ooptic Route				

LEGEND Symbol